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PROJECT STATISTICS

Gross Area of Site 0.75 acres

Gross Area Type BRUNNER 217.67 m2

Gross Area Type CADENZA 362.32 m2

Gross Area Type G 1,170.56 m2

Gross Area Type J 534.18 m2

Gross Area Detached Garages 126.00 m2

TOTAL GROSS AREA 2,410.73 m2

Nett Area Type BRUNNER 217.67 m2

Nett Area Type CADENZA 362.32 m2

Nett Area Type G 1,170.56 m2

Nett Area Type J 534.18 m2

Nett Area Detached Garages 0.00 m2

TOTAL NETT AREA 2,284.73 m2

Residential Car parking 18 no.

Additional Parking 5 no.

Roadway / Hardstanding 416 m2

No. of Plots 22 no.

Site Cost per Plot £13,636 per Plot

Site Cost per Acre £400,000 per Acre

SITE PURCHASE COST

Nett Cost of Main Site £300,000

Stamp Duty Land Tax £4,500

Acquisition Fees £12,500

Funding Costs £23,250

Total Site Costs £340,250

SITE INVESTIGATION

Total Site Investigation Costs £31,500

PLANNING REPORTS & SURVEYS

Total Planning Report Costs £3,000

PROFESSIONAL FEE'S

Architect £48,206

Planning Consultant £10,043

Highways Consultant £10,043

Project Management Fee £40,171

Employers Agent / QS £30,129

Principle Designer £4,017

Structural Engineer £30,129

Remediation Consultant £8,034

M&E Engineer £6,026

Acoustic Consultant £4,017

Fire Engineer £0

Energy (SAP/EPC) £2,009

BREEAM £0

RESIDENTIAL VIABILITY ASSESSMENT



Legal fee's for construction £3,013

Total Professional Fee's £195,835

STATUTORY COSTS & FEE'S

Planning £11,164

Building Regulations Application £4,000

10 yr Structural Warranty £22,000

Community Infrastructure Levy £0

Section 38 Bond £75,000

Total Statutory Costs £112,164

CONSTRUCTION COST

Abnormal Works £84,500

Main construction works 2,008,569

Total Construction Costs £2,093,069

DEVELOPMENT CONTINGENCY

Development Contingency 0 % £0

DEVELOPMENT VALUE

Residential

No. Unit Value Subtotal

Type BRUNNER 9% 2 £155,995 £311,990

Type CADENZA 14% 3 £175,995 £527,985

Type G 55% 12 £154,995 £1,859,940

Type J 23% 5 £164,995 £824,975

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

House Type X 0% 0 £0 £0

Totals 22 £3,524,890

Residential Sales Subtotal £3,524,890

Freehold

Annual Groundrent Studio £0 per year £0

Annual Groundrent 1 beds £0 per year £0

Annual Groundrent 2 beds £0 per year £0

Annual Groundrent 3 beds £0 per year £0

Multiplier 32 £0

Freehold Subtotal £0

SALES / LETTINGS COSTS

Marketing Costs £35,249

Agents Fee's £0

Sales Costs £9,900

Sales / Letting Costs £45,149

DEVELOPMENT FUNDING COSTS

Funding Fee's £29,500

Funding Arrangement Fee's £47,924

Interest £104,835

Funding Costs £182,259



VIABILITY APPRAISAL SUMMARY

Total Value of Development £3,524,890

Total Cost of Development £3,003,226

Developers Profit 17.5 % on Cost £525,565

£3,528,791

Residual Development Profit -£3,901 -0.11%

Less Section 106 Costs -£428,024

Viability Assessment Result -£431,925

Scheme is NOT viable with Section 106 Contributions


