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Legend Notes
Proposed site boundary 1. D_o.not scale from _the draV\_/ing or the computer
digital data. Only figured dimensions are to be
1 Proposed surface water drain used.
Proposed surface water manhole e 2. Alldimensions are in mm anq all levels are in m
(A.O.D.) unless noted otherwise.
Proposed rainwater harvesting tank RWH - . . .
3. Existing sewer information was obtained from
] Proposed gully and connection G Yorkshire Water recorc?s andlfrom a connectivity
survey completed on site during March 2010.
Proposed ACO MultiDrain channel ) )
4. All offsite flows have been agreed by Yorkshire
Proposed channel drain outfall cO —— Water.
2 Proposed rain water pipe RWP 5. The I_ocations of existing service§ shown on this
drawing are from the topographical survey.
Proposed Oil Separator fos] 6. The Contractor should tak te of HS(G) 47
See notes for unit reference : & Lontractor should take note o
( ) Collnstru;:t new manhole '‘Avoiding Danger from Underground services'
) Existing drainage system ® online of existing sewer when excavating around buried services.
7. Itis the Contractors responsibility to check all
the existing connection invert levels levels prior
3 to any work commencing on the site. Any
75m . . -
mg discrepancies should be reported directly to the
V" Engineers.
3 o% Flow control device to be fitted into
manhole to limit the flow to 26l/s 8. Unless specified otherwise all manhole covers
shall be D400 to BS EN124 in roads and
trafficked areas. where possible all covers to be
orientated to be parallel to kerbs and paving.
| 9. Rain water pipe positions are shown indicatively
and will need to be confirmed by the Architect
prior to construction.
10. All private drainage should be constructed in
accordance with the current Building
4 Regulations.
11. All drainage to be laid soffit to soffit unless
otherwise stated.
12. All concrete pipes, manholes and other below
] ground drainage to made with sulphate resisting
cement.
13. All redundant connections to be capped off and
grouted from the downstream manhole.
5 14. All new drainage pipes to be jetted and CCTV
surveyed with recording equipment to confirm
CO satisfactory construction.
15. Rain water harvesting tank shown in position
ﬂ . I where it will yield the most water from the roof
T Jﬁ,iit'l-‘.““m“ area. Tank to be sized by rain water harvesting
=\ . e
N_~ -'§~ specialist
16. Oil separator to be a Class 1 bypass separator -
Type CNSB10s/21 or similar approved.
6 17. All pipes to be 150mm diameter and laid at 1 in
100 unless otherwise stated.
18. Drawing based on Plincke layout dated
06.08.2010.
pipe at this point. Pitches must be
] designed to accommodate the surface 19. Manholes listed as silt traps must incorporate a
water runoff during a 1 in 30 year storm 450mm deep sump.
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Flow control device to be fitted into
manhole to limit the flow to 771/s
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pipe at this point. Pitches must be
designed to accommodate the surface
water runoff during a 1 in 30 year storm Existing drainage CCTV \‘
] survey being undertaken
P week commencing %
Gully positions in the 19-07-2010 % /
paved area around the 2
school are in abeyance P4 | 06/08/10 | PA/RL | RIL | DR
To bt_a agreeq with thg Revised layout added
12 Architect during detailed
design. P3 |17/07/10 | PARL | RIL | RW
Drainage updated and issued for planning
P2 |04/06/10 | PA. | RL | RW.
] 2 New manholes added to attenuation system to
enable onsite connection to public sewer
P1 | 2400510 | PA | RL | RW
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