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Drawing & schedule based on the following information:
Architect's VWYM2-PHS-XX-XX-DR-A-07000_Site
drawing/model: Layout_For Information
Revision: P13

Topographic Survey: 4830_ZS Surveys - Topo and
Utility Mapping Survey (April
2026)_For Information_1_0
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Technical Notes

1. All adoptable highway drainage to be CCTV
surveyed prior to Part 1 certificate and prior to final
surfacing

2. Tree Root Barriers are to be installed for any trees
located with 3m of the adoptable highway

CBR Testing Regime Notes

1. CBR's to be undertaken on road formation, at 20m
intervals using a 600mm diameter plate. The results
of which along with a location plan are to be
provided to BMBC for review.

2. CBR tests on top of highway formation should
achieve a minimum CBR test result of 2% with a
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e 600mm plate.
For 8_278 details refer to ] ‘ 3. CBR tests on top of the sub base should achieve a
drawing: 08.26003-ACE-00-ZZ-DR-C-2200- Section 278 General Arrangement : CBR test result of 30% with a 450mm plate
Q v \% T 80 “‘ 4. All CBR tests are to be carried out at 20m intervals,
\ “ :‘ ‘ staggered and off the line of any drainage trenches.
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