2600 *

2590

2570

N ~
m
m.

EER

TRAFFIC

N

Qty: 2 Ref: 13.9
Schedule 13-9 : Temporary Information
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Qty: 2 Ref: 13.9
Schedule 13-9 : Temporary Information
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Qty: 5 Ref: 544 1
Pedestrians in road ahead

Qty: 6 Ref: 550.1
Accompanied horses or ponies

Qty: 11 Ref: 670
40 mph maximum speed limit

Qty: 14 Ref: 670
30 mph maximum speed limit

Qty: 3 Ref: 671
National speed limit applies

Qty: 2 Ref: 7301
Works access

Qty: 1 Ref: 7304
Works traffic direction right
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Qty: 1 Ref: 7304
Works traffic direction left
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Qty: 2 Ref: 7305
Works traffic direction right chevron

Qty: 2 Ref: 7305
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Works traffic direction left chevron
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Qty: 5 Ref: 950
Cycle route ahead
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