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SPECIFICATION OF DEMOLITION AND ALTERATIONS
MATERIALS AND WORKMANSHIP

Arisings

All materials arising from the demolition shall become the property of the Contractor
and he shall include for clearing away all such materials.

Services

Before commencing the demoilifion and alterations, the Contractor shall determine
the position and extent of all services, hidden services and mains, and ensure that all
supplies and services to these are cut off or diverted to the satisfaction of the
Architect and Local Authority, and include here for any costs on this account.
Redundant pipes shall be stopped off with a concrete plug extending 300mm into
the pipe.

Demolition

Demolition shall be in accordance with BS46187:2011 Code of Practice for full and
partial demolition

Generally

Before the commencement and during the execution of any structural alterations the
Conftractor shall safisfy himself by a careful survey that such structural alterations as
shown on the drawings or described in the Bills of Quantities can be made without risk
and the Confractor shall not proceed with any structural alterations until he is so
safisfied. Should it be found in the process of opening up the existing structure in
connection with any structural alteration that the execution of the work as shown on
the drawings or described in the Bills of Quantities would involve risk, the Contractor
shall notify the Supervising Officer in writing and shall not proceed with such structural
alteration until he has received parficular instructions from the Supervising Officer.
The Confractor shall be held responsible for any accident or damage that may
happen or be caused by the structural alterations whether same be by reason of
errors of judgement or improper or defective construction.

Throughout the period of demolition and alteration work on site, the Contractor shall
maintain at all times adequate support to the existing consfruction and the
Contractor shall be held responsible for any damage or disturbance that may be
caused by neglect to prop up or shore up or by insufficient or improper shoring or
propping and shall make good any such damage at his own expense. Propping,
shoring and other supports shall be deemed to be included in all descriptions of
demolition and alteration work.

The Contractor's attention is brought to the phasing of the works and to the phasing
Schedule and drawings indicating at what stage in the works each item (or part of an
item) or demolition or alteration is to be carried out.
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5.0

6.0

7.0

8.0

7.0

10.0

Avoidance of Nuisance

Pulling down is to be carried out in such a manner as to cause as little inconvenience
as possible to adjoining owners or the Public and the Contractor shall be held
responsible for any claims which may arise from the disregard of this clause. Sheeting
up of openings in external walls must be caried out to ensure that debris dropped
within the building is not deflected onto the public highway. Under no circumstances
will explosives be allowed to be used. The rubbish is to be sprinkled with water to
prevent dust arising and all proper screens and protection provided to the
satisfaction of the Architect. Burning of demolition material on site will not be
allowed.

Reinstate and Make Good

Pulling down as hereinafter described is to be carried out without damage to the
remaining parts of the structure or adjoining property and if such damage shall occur
in the carrying out of the demolition the Contractor shall reinstate and make good
the same at his own expense. All making out and making good is to be executed
with materials and workmanship to match in every respect with the surrounding work
and is fo be properly bonded thereto.

Credit Value

The Contractor shall allow in the appropriate items for any “Credit" value and this
amount shall be deducted on the Collection page from the value of work.

Public Roadways and Footpaths

The Conftractor shall be responsible for maintaining and upholding the public
roadways and footpaths and shall be responsible for and make good any damage.

Notices

The Contractor shall conform to the provisions of any Acts of Pariament relating to
the works and to the Regulations and Bye-Laws of the Local Authorities and he shall
give all notices required by the said Acts, Regulations and Bye-Laws and pay all fees
in respect thereof. The Contractor shall give all notices to the Highways Department,
Water, Gas, Lighting and Power Companies and to the Post Office before the work
commences and shall allow them facilities for removing any fixtures, fittings or services
which may belong to them.

Temporary Supports for Alteration Works

All descriptions of the forming of openings or demolition are deemed fo be inclusive
of all necessary propping, needling and other supports as described below, and the
Tenderer shall include in his rates for these particular items the provision of such
support.

Confractor shall design, supply and erect any necessary temporary needles, vertical
and horizontal supports to the existing walls, floors, roofs, beams and columns, where
existing supporting walls, beams or columns are to be removed and replaced by new
supports and the Confractor should note that the building will be occupied during
the whole of the contract period and allowance should, therefore, be made for full
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live loading from existing floors when assessing the temporary support required. The
Confractor shall be responsible for ensuring that the existing walls, floors and roofs are
stable during all stages of the existing construction and erection of new work.

Where steel props are used, timber packings are to be provided at both ends of the
props to prevent any possible slipping.

All props are to be thoroughly wedged and securely held in position before removing
any part of the existing supports. Props shall be founded on a solid base. Where
props are onto a suspended floor, further props must be inserted on the floor(s) below
so that the lowest prop is founded on a solid base. Make good finishings damaged
by such propping.

Before any temporary supports are removed, existing walls, floors and roofs are to be
pinned fight onto the new supports to ensure that no damage occurs when the loads
are re-distributed, after the removal of the temporary supports.

Temporary support should be provided to new beams until the tops of supporting
stanchions are fully restrained by beams in both directions and stanchion baseplates
have been grouted.

All work is to be carried out to the safisfaction and approval of the Architect.

The Contractor shall be held responsible for any damage or disturbance that may be
caused by his neglect to provide adequate temporary support and shall make good
any such damage at his own expense.

11.0 New Work

New work in connection with alterations shall be carried out as specified in other
sections.

120 Making Good

The term ‘make good' shall be deemed to include all labour, plant and materials
necessary to reinstate the existing structure after the removal or adaptafion
described; such making good shall in all respects match the existing works to the
entire satisfaction of the Architect.

The words ‘take up', 'fake out’, ‘demolish' or similar analogous descripfions shall be
deemed to mean all necessary labour, together with the provision of plant, tackle,
etc, required in the operations, and for any incidental propping, shoring. etc, during
the execution of the described items.

13.0 Forming Openings

Rates for cutting and forming openings in existing brick or stone walls shall be
deemed fo include the following:-

e levelling

« Cutting, toothing and bonding new to existing work when squaring up jambs and
returns

e« Cutting, pinning and firmly bedding ends of lintels or steel joists to the supporting
brickwork

e Removing plaster or similar applied wall finish and removing from site
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« Closing cavities at jambs including vertical ‘Hyload' polymer damp proof course
» All necessary angle beads and make out general wall plaster up to the arises and
to the reveals including working plaster to frames.

14.0 Filling in Openings

Rates for filling in openings in existing block walls shall be deemed to include the
following:-

Hacking off all finishings from reveals

Levelling and preparing cills and thresholds

Cutting and pinning to soffits

Cutting, toothing and bonding new to existing work at jambs or, if described as
‘tied to existing jambs' shot fire 2mm x 30mm x 150mm galvanised steel tie once
bent to existing and build in other fishtail end into new work

e Raking out block or brick joints to receive unless otherwise described.

Stonewaork in filling in openings described as 'to match existing’ shall match the colour
and texture of the existing stone as it appears after cleaning by sand and blasting.

15.0 Removing Skirtings

Rates for removing skirtings shall also include for taking off any grounds and making
good.

16.0 Partly Altered or Demolished Structures

The Conftractor shall take all measures necessary to prevent access of unauthorised
persons to partly altered or demolished buildings and leave safe at close of each
day's work. Dangerous openings shall be adequately illuminated and protected.

17.0 Protection

The Contractor shall adequately protect all parts of the structure and fittings which
are to be retained and shall provide all requisite tarpaulins, dust sheets, walkways,
temporary linings, screens and the like which he may deem necessary. The
Contractor will be held responsible for any damage caused due to inadequate
protection and will be required to make good such damage at his own expense and
to the satisfaction of the Architect.
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