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IMPLEMENTATION PROGRAMME:

First planting season following construction

LANDSCAPE MANAGEMENT:

Site Owner to implement 5-year management plan to cover the following regular, seasonal and annual maintenance operations:

Trees:

Water monthly April to September in periods of drought

Inspect trees annually in winter

Undertake formative pruning of young trees to encourage good growth and shape -  As required.

Following strong winds, re-firm base and check tree stakes for stability. - As required

Check tree ties on new tree planting and replace/loosen/remove as necessary

Apply slow release fertiliser to base of each tree; 50g per new tree. - Annual, Mar-Apr

Shrubs:

Remove litter

Water monthly April to September in periods of drought

Maintain plant beds weed free

Remove dead plants

Trim planting to prevent encroachment onto paths

Prune planting clear of all signage and sightlines

Prune hedges once annually

Firm up rocked plants

Eradicate any occurence of Japanese Knotweed

Plant failures

Replace any dead plants in following planting season (Nov - Mar).

REVISION:

A. Revised to CODA comments. NN 16-11-2022

LANDSCAPE MASTERPLAN AND

PLANTING PLAN

THE WHITE HOUSE

OUTLINE SPECIFICATION:

GENERAL

All works to be in accordance all relevant British Standards and the

Landscape Consultant's planting plans and specification (to be

issued) and in compliance with the National Landscape

Specification (NBS) 1998, latest revision.

SETTING OUT

All dimensions and levels should be checked and adjusted on site.

Contractor responsible for care around all services.  Do not scale

from this drawing.

SITE PREPARATION

Building rubble in excess of 50mm dimension to be removed,

compaction ripped 150mm deep or broken out by JCB back-actor

leaving surface rough.  Ensure free drainage.

TOPSOIL

Multipurpose topsoil BS:3882 medium loam, not more than slightly

stoney,   pH 5.7-7.5.

Depth 450mm all planting areas. 150mm to all other areas.

Provide Declaration of Analysis of topsoil to Employer's Agent.

TREE PIT

Transplants 300mmØ x 300mm depth

Select Standard 1200mmØ x 750mm depth

Extra Heavy Standard 1200mmØ x 750mm depth

PREPARATORY HERBICIDE

Weed allowed to grow and treated with up to three applications of

weed killer prior to cultivation or planting during the fallow period.

GRASSING

Grassing between April-October.

Cultivate to prepare seed bed.  Finished seed bed levels 25mm

above pavings and kerb edges.  Stones pick to 25mm.

Pre-seeding fertiliser 50g/m2.  Grass mix chosen for low

maintenance requirements:-

GRASS SEED MIX from DLF Trifolium Tel: 01386 791102:

PLANTS

General

Plant material in accordance with the HTA's National Plant

Specification 1997.  All plants container grown, well formed and

free from disease. Plant handling to CPSE Plant Handling Code.

Quality as supplied by:

Johnsons of Whixley Ltd, York YO26 8AQ.  Tel: 01423 330234.

Or other nursery listed in the Horticultural Trades Association

Nursery Certification Scheme.

Planting

Plant November to March.

Planting areas cultivated 150 mm deep and stone picked of

material greater than 50mm.  Plant material pit planted 300 x 300 x

200 minimum.  Approved planting compost incorporated into the

soil during planting.

Backfill mix      Enmag P4 Compost

Shrubs                  35g        5g 10 litres

Transplants 35g        5g 10 litres

Select Standard 75g        50g 75 litres

Extra Heavy Standard 75g        50g 75 litres

Backfill mix (30%) incorporated into topsoil (70%) during planting.

TREE STAKING

Select Standard/Heavy Standard/Extra Heavy Standard -Short

Double Staking

Preserved softwood 100mm min diameter. Driven vertically 450mm

into base of pit on either side. Cross bar - timber, as stake.Secured

with rubber J Tom's 37.5mm wide standard nylon reinforced

rubberbelt ref L2 ties including rubber spacer pads ref L1.

Extra Heavy Standard - Short triple staking (when planted in grass)

Preserved softwood 75mm min diameter.

Driven vertically 450mm on three sides.

Tie within 25mm of top of stakes with flexible J Tom's 37.5mm wide

standard nylon reinforced rubberbelt ref L2.

MULCH

In order to aid establishment a suitable mulch shall be applied

(eg.semi-composted woodchip to a minimum depth 0f 75mm)

around the tree to a radius of 1m.

AFTERCARE

24 months aftercare by planting contractor.  Including grass and meadow

cutting, weed, pest and disease control,  pruning and watering.  Weed

control by residual herbicide or hand weeding as necessary to achieve a

weed free condition. Watering in periods of drought to ensure

establishment and continued thriving of planting.

DEFECTS LIABILITY

Twenty-four months on plant material and grass.  Replacements in

November in year of loss.

ONGOING MAINTENANCE

Continue to maintain for five years from completion of planting by

hand weeding and spot treatment of weed killer to any weed in

planted areas until plants close canopies.  Replace failures for 5

years.
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