
NEW SLIMLINE INTERNALLY ILLUMINATED BADGE BOX

SIGN CONSTRUCTED FROM 10g ALUMINIUM, STOVE

ENAMELLED BLUE TO BS 18E53.   'GREGGS' LETTERING IN

FRET CUT OPAL PERSPEX WITH NON-ILLUMINATED 25mm

RETURNS.  QUATRO DOTS FRET CUT PERSPEX TO

PANTONE 471.  LETTERS AND QUATRO DOTS ILLUMINATED

ONLY.

25MM DEEP FOLDED ALUMINIUM BACK PANEL WITH SUPER
STRATAFLEX FILM APPLIED OVER TO CREATE TIMBER
EFFECT. FILM SUPPLIED BY MURASPEC REF: STRATAFLEX
SUPER TF-2103 FINISHED IN WATERPROOF SEALANT TO
STRATAFLEX RECOMMENDATIONS. FILM IS TO BE APPLIED
SUCH THAT THE TIMBER GRAIN RUNS VERTICALLY.
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SURVEY INFORMATION.
The reader of this drawing is advised that it provides basic
information relating to the general size and arrangement of the
existing facility.
The existing layout does not provide in-depth details of services,
equipment, and/or structure.
Those undertaking works on behalf of Greggs Plc shall in the
first instance, inspect the areas of works prior to
commencement and prepare any necessary survey information
and make safe prior to works commencing.
Pipe/Cable detectors should be used to establish existing
services which may be concealed from view.
Contractor to consult with local Gas, Electricity, Water, Drainage
and Telephone authorities as necessary.

DESIGN INFORMATION.
This drawing shows the design requirements in principle for the
refurbished premises, and is supported by Greggs / Bakers
Oven Contractors Guide.
If in any doubt you must contact the relevant Shopfitting
Manager.
Where the nature of the works requires detailed design the
Contractor will provide all such information necessary for the
works to be carried out in a safe and workmanlike manner.
All information established during detailed design, including risk
assessments, method statements etc. shall be provided to the
Principal Contractor for inclusion in the Construction Phase
Health & Safety Plan, which must be altered accordingly.

HEALTH & SAFETY NOTES.
These notes are to read in accordance with the Pre-tender
Health & Safety Plan.
Contractor to inspect Asbestos register for the property prior to
commencing works and satisfy themselves as to the extent of
any hazardous materials.
The works involve various hazardous activities which could
cause injury to those undertaking the works, Greggs plc staff
and the general public.
Typical risks are listed in the pre-tender plan, however the
Contractor must highlight any additional risks which he feels
have not been identified.
Risk Assessments and/or Method Statements must be provided
for each of these tasks prior to works commencing.
Works should not be undertaken if this information is
unavailable and/or works should be delayed if circumstances on
site require the risk assessment/ method statement to be
modified.
All works must comply with current legislation, Health & Safety
at Work Acts and guidelines, CDM Regulations and
Management of Health & Safety at Work Act.
All supplies/services/equipment/components shall be tested
and commissioned before Handover and left in perfect working
order.

WORKMANSHIP.
The site is to be kept clean and free from all waste, debris,
rubbish and obstructions at all times and it should be removed
from site at regular intervals. All waste to be disposed of at
authorised sites. Contractor to allow for all fees and costs
incurred, and documentation of correct disposal should be
made available to Greggs if requested.
Contractor to take all due care and attention when undertaking
demolition, removal or stripping out. If suspect materials are
encountered the works in the area to be stopped immediately,
sealed off and immediately reported.
The Contractor is to ensure that all works and workmanship
complied with the relevant code of practice within BS 8000,
including all amendments.

ATTENDANCES.
Contractor to allow for attendance's on any nominated sub
contractors and include these costs in the tender price.
Nominated Subcontractors are to be allowed full use of site
facilities and services.
Contractor to allow for attendance on nominated suppliers of
equipment and to administer their safe unloading, storage and
positioning.
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