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 - Eastwood & Partners

OUTLINE SPECIFICATION:

GENERAL

All works to be in accordance all relevant British Standards

and the Landscape Consultant's planting plans and

specification (to be issued) and in compliance with the

National Landscape Specification (NBS) 1998, latest revision.

SETTING OUT

All dimensions and levels should be checked and adjusted on

site.  Contractor responsible for care around all services.  Do

not scale from this drawing.

SITE PREPARATION

Building rubble in excess of 50mm dimension to be removed,

compaction ripped 150mm deep or broken out by JCB

back-actor leaving surface rough.  Ensure free drainage.

TOPSOIL

Multipurpose topsoil BS:3882 medium loam, not more than

slightly stoney,   pH 5.7-7.5.

Depth 450mm all planting areas. 150mm to all other areas.

Provide Declaration of Analysis of topsoil to Employer's

Agent.

TREE PIT

Extra Heavy Standard 1200mmØ x 750mm depth

PREPARATORY HERBICIDE

Weed allowed to grow and treated with up to three

applications glyphosate prior to cultivation or planting during

the fallow period.

GRASSING

Grassing between April-October.

Cultivate to prepare seed bed.  Finished seed bed levels

25mm above pavings and kerb edges.  Stones pick to 25mm.

Pre-seeding fertiliser 50g/m2.  Grass mix chosen for low

maintenance requirements:-

GRASS SEED MIX from DLF Trifolium Tel: 01386 791102:

LOW MAINTENANCE 'Pro85 DOT Road verge mix Eng&Wls'

PLANTS

General

Plant material in accordance with the HTA's National Plant

Specification 1997.  All plants container grown, well formed

and free from disease. Plant handling to CPSE Plant

Handling Code.

Quality as supplied by:

Johnsons of Whixley Ltd, York YO26 8AQ.  Tel: 01423

330234.

Or other nursery listed in the Horticultural Trades Association

Nursery Certification Scheme.

Planting

Plant November to March.

Planting areas cultivated 150 mm deep and stone picked of

material greater than 50mm.  Plant material pit planted 300 x

300 x 200 minimum.  Approved planting compost

incorporated into the soil during planting.

Backfill mix      Enmag P4 Compost

Shrubs                  35g        5g 10 litres

Extra Heavy Standard 75g        50g 75 litres

Backfill mix (30%) incorporated into topsoil (70%) during

planting.

TREE STAKING

Extra Heavy Standard -Short Double Staking

Preserved softwood 100mm min diameter. Driven vertically

450mm into base of pit on either side. Cross bar - timber, as

stake.Secured with rubber J Tom's 37.5mm wide standard

nylon reinforced rubberbelt ref L2 ties including rubber spacer

pads ref L1.

MULCH

Total cover coarse bark mulch to shrub areas, Melcourt Bark

Nuggets 75mm deep.

AFTERCARE

24 months aftercare by planting contractor.  Including grass

cutting, weed, pest and disease control,  pruning and

watering.

Weed control by residual herbicide to a weed free condition

around plants.  Spot treat with glyphosate and hand weed as

nesessary.

Watering in periods of drought to ensure establishment and

continued thriving of planting.

DEFECTS LIABILITY

Twenty-four months on plant material and grass.

Replacements in November in year of loss.

ONGOING MAINTENANCE

Continue to maintain for five years from completion of

planting by hand weeding and spot treatment of glyphosate

herbicide to any weed in planted areas until plants close

canopies.  Replace failures for 5 years.

IMPLEMENTATION PROGRAMME:

Full landscape scheme to be carried out in the first planting

and seeding seasons following the occupation of the buildings

or the completion of the development, whichever is the sooner

LANDSCAPE MAINTENANCE

Site Owner to implement maintenance plan to cover the

following regular, seasonal and annual maintenance

operations:

Trees:

- Water monthly April to September in periods of drought

- Inspect trees annually in winter

- Check tree ties on new tree planting and replace, loosen  or

remove as necessary

- Carry out minor tree surgery as necessary to promote healthy

growth

- Slow release feed once a year

Shrubs:

- Remove litter

- Water monthly April to September in periods of drought

- Maintain plant beds weed free

- Remove dead plants

- Trim planting to prevent encroachment onto paths

- Prune planting clear of all signage and sightlines

- Firm up rocked plants

- Eradicate any occurrence of Japanese Knotweed

Plant failures

Replace any dead plants in following planting season (Nov -

Mar).
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