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New 'feature' 3 panel brand wall unit

Modified secure
lobby formed

Existing Interview Room removed (shown
dotted) - salto lock from door to be set aside for
re-use

3 no. existing ATM's remain with modified
'bunker' formed

Existing stairs modified/ cut back as shown

Frontage of these 3 no. rooms to be 'blanked' off -
using manifestation applied to outside of glass

These 3 no. rooms to be
upgraded to new corporate
interview room
specification, including new
doorsets

Existing 'secure' lobby to
remain

Branding on 'blind' feature to this window

Customer facing areas to have decorations, new ceiling
tiles & new furniture

Railings to be
provided to external
window 'cills' as
separate details

Railings to be provided to
external window 'cills' as
separate details

External windows & joinery to be
redecorated

Window to be redecorated

Window to be renewed on
'like for like' basis.

Strip out hoist & make
good floor & ceiling

Existing door &
partition to remain to
BT room below stairs

Doors & windows to rear elevation to be

redecorated

3 no. new Teller units, complete with
bandit screens & feature backdrop behind

(on new partition)

One way film to be

applied to vision panels

Remove 'salto' lock from
redundant doorset & re-use

Remove 'salto' lock from
redundant doorset & re-use

One way film to be
applied to vision panels

Retain existing window blinds
to this room

Window to be redecorated

Window to be renewed on
'like for like' basis.

Decorate down pipes

Existing external gates
to be redecorated

Existing coin safe to be re-
used in this location

New 4-point locking ironmengery to be
applied to this door

New 4-point locking
ironmengery to be applied to
this door

Existing ATMs to
have new surround
(subject to Listed
Building Approval
being granted)

Comms cabinet under
remains

Existing express
deposit unit & cheque
box to be re-used from

existing

Existing cupbds/ shelves
removed & ceiling made good

Existing cupbds/ shelves
removed & ceiling made good

Allow to pre-drill new
pedestals to interview
rooms to allow electrical
cable to be installed

New partitions shown with

'red' shading are  to security
specification - all other
partitions are 'standard'
specification

Existing ceilings to first floor
areas to be retained along with
lighting
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Proposed Branch Layout at:
Barnsley Branch, for:
Yorkshire Bank
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NOTE: Details shown are based on
partial survey - further detail survey
required to verify proposals shown

Rev A. 8.12.2014. Revisions to scheme.
Rev B. 11.12.2014. Minor revisions as C&W e-mail 9.12.14.
Rev C. 15.01.2015. Partition & door shown to Teller backdrop, with 1
no. desk relocated (safes removed).
Rev D. 13.02.2015. Additional notes / revisions as C&W request.




