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SIGNIFICANT

Flank walls to be red facings to match feature RlSK

contrast of the existing building with light straw

brickwork to rear wall. Facings to return 660mm

along inside face to fair faced blockwork.
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Y hatched area denotes area of grass taken up

and a new tarmac surface laid consisting of
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BOO 200mm consolidated graded hardcore, 80mm of new radius kerbs to edge of bin store areas
40mm base course and 25mm of 5mm wearing levelled from the existing PCC kerbs.
course, levels blended into the existing to allow /
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drainage to nearby gullies. White lining— dashed
as shown to delineate the new area and act as

traffic guidance. CAT scan for services prior to [ ] [ ] i 1
commencement.
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Short facing brick
wall section as
extension of cavity
RISK wall at sides to
extend wall
position to edge

PCC coping to top of wall, and elock view
bedded in CM with coping
to have base treated with
—— 300 Unibond prior to fixing.
—— —- Wall to be faced with
facing bricks to match
straw colour of the
- Metrodome with contracting
red brick piers to match

Metrodome red facing
bricks (smooth Red).

bin store ai

facing brick piers as shown with
brick on end details to top— 300mm

- Y a— from top to u/s of coping
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new bin store area formed with new 300mm cavity wall of
external skin of facing bricks and inner skin of 100mm faced
blockwork with SS wall ties @ 300mm ctrs vertically and
horizontally. PCC coping to top.

New concrete slab of 200mm thick 35N/mm2 concrete onto
150mm min consolidated hardcore. Concrete trowelled smooth.
Apron to front to be tarmac to road specification to follow the
existing levels at roadway and fall from new floor level to ensure
drainage to the existing gutter line and fall away from bins to
existing road gullies. Line of the existing kerb to be white lined
with dashed line 200mm wide as shown after neat edge formed
with new tarmac. 450x660 attached piers at 3600mm intervals to
outside leaf of wall as buttressing.

new radius kerbs to edge of bin store areds
levelled from the existing PCC kerps.

new 250x125 PCC kerb to rear of bin
store as safety stop to avoid damage
to wall. See details of roadway for
specification. Margin filled with

concrete with slope to bin store area

to avoid pooling with trowelled finish. ctual depth of foundations to be determined on site.

All work to be to the satisfaction of the local authority.
All dimensions to be checked on site and any discrepancies

must be notified immediately
All dimensions are in millimetres unless otherwise stated.
Information given on this drawing is subject to local
authority approval.

Do not scale this drawing.
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Short facing brick (&
wall section as
extension of cavit
wall at sides to
extend wall
position to edge
of concrete apron

and claok view

from balcony in
part.

VINE PROJECTS

line of new 1800mm high galvanised
MS Palisade fence, powder coated to
clients colour choice secured onto "I”
section galv powder coated posts set
into concrete with 450x450x450mm
deep pad to each beneath new
concrete slab. New palisade galv and

3 WILLOW BANK, BARNSLEY SOUTH YORKSHIRE S75 1BN

powder coated gates as shown to M:- 07973 265850 E-mail: vineprojects@aol.com
supplied with one set of four keys.
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restraining bolts and suited padlocks
1:25

| 2433 bin store. All with hinges, central
| Din Store Changes
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